

4

**BIDDER'S SUBMITTAL**

Company: Zusser Company Total Base Bid: 658,520

**PROPOSAL, SPECIFICATIONS, BOND AND AFFIDAVIT FOR THE CONSTRUCTION OF  
WALNUT STORM WATER CAPTURE AND GROUNDWATER REPLENISHMENT BASIN, I-173  
B2019-37**

Honorable Mayor and Members  
of the Torrance City Council  
Torrance, California

Members of the Council:

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the City Clerk of the City of Torrance for the above titled improvement, the undersigned hereby proposes to furnish all Work to be performed in accordance with the Plans, Specifications, Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the following schedules.

**BID SCHEDULE**

**BASE BID:**

Item #	Est. Qty	Unit	Bid Item Description	Sect. E Special Prov.	Unit Price	Total Bid
1	1	LS	MOBILIZATION (5% MAX. OF TOTAL BID SCHEDULE COST)	9-3.4	\$30,000	\$30,000
2	1	LS	SURVEYING	2-9	\$3,000	\$3,000
3	1	LS	NPDES COMPLIANCE	7-8.6	\$30,000	\$30,000
4	1	LS	TRAFFIC CONTROL	7-10.2 7-10.6	\$30,000	\$30,000
5	1	LS	STAFF GAUGE	217	\$1,000	\$1,000
6	1	LS	PHENOLOGY CAMERA	218	\$15,000	\$15,000
7	1	LS	CLEARING AND GRUBBING	300-1	\$30,000	\$30,000
8	300	CY	UNCLASSIFIED EXCAVATION	300-2	\$100	\$30,000
9	8	LF	REMOVE 48" RCP	300-1.3	\$400	\$3,200

Item #	Est. Qty	Unit	Bid Item Description	Sect. E Special Prov.	Unit Price	Total Bid
10	275	SF	REMOVAL AND DISPOSAL OF DRIVEWAY AND SIDEWALK	300-1.3	\$ 20	\$ 5,500
11	30	LF	REMOVAL AND DISPOSAL OF CURB AND GUTTER	300-1.3	\$ 20	\$ 600
12	83	TON	RIPRAP (FACING CLASS)	300-11	\$ 80	\$ 6,640
13	20	TON	AC PAVEMENT	302-5	\$ 400	\$ 8,000
14	1	EA	CATCH BASIN PER STD PLAN 300, W=7'	303-1	\$ 45,000	\$ 45,000
15	1	EA	PIPE CONNECTION PER STD PLAN 335, CASE 1	303-1	\$ 1,000	\$ 1,000
16	1	EA	DIVERSION STRUCTURE	303-1	\$ 25,000	\$ 25,000
17	1	EA	PERMANENT BULKHEAD, 48" RCP	303-1	\$ 2,500	\$ 2,500
18	1	EA	TEMPORARY BULKHEAD, 24" RCP	303-1	\$ 1,000	\$ 1,000
19	1	EA	HEADWALL & WINGWALLS PER CALTRANS STD PLAN D86B	303-1	\$ 10,000	\$ 10,000
20	30	LF	PCC CURB & GUTTER, TYPE A2-6	303-5	\$ 80	\$ 2,400
21	230	SF	PCC SIDEWALK, 4" THICK	303-5	\$ 13	\$ 2,990
22	35	SF	PCC DRIVEWAYS, 6" THICK	303-5	\$ 40	\$ 1,400
23	1	EA	LOCAL DEPRESSION PER STD PLAN 313-3, CASE B	303-5	\$ 2,500	\$ 2,500
24	1	EA	SLOPED PROTECTION BARRIER PER STD PLAN 360-2	304-1	\$ 6,000	\$ 6,000
25	17	LF	18" RCP, 1500 D	306-1	\$ 270	\$ 4,590
26	25	LF	24" RCP, 2200 D	306-1	\$ 250	\$ 6,250
27	25	LF	48" RCP, 2400 D	306-1	\$ 320	\$ 8,000
28	135	LF	JACK 48" RCP, 2400 D	306-2	\$ 1,200	\$ 162,000
29	1	LS	JACKING PIT	306-2	\$ 40,000	\$ 40,000
30	1	LS	RECEIVING PIT	306-2	\$ 40,000	\$ 40,000

Item #	Est. Qty	Unit	Bid Item Description	Sect. E Special Prov.	Unit Price	Total Bid
31	110	LF	ABANDON EXISTING STORM DRAIN AND FILL WITH SLURRY	306-5	\$ 45	\$ 4,950
32	1	LS	HYDRODYNAMIC SEPARATOR	318	\$100,000	\$ 100,000

TOTAL BASE BID PRICE \$ 658,520  
(Figures)\*

TOTAL BASE BID PRICE: Six hundred fifty eight & thousand  
(Words)\* five hundred & twenty

**\*BASE BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS.**  
**B2019-37**

**ADDITIVE BID ITEM (BASIN IMPROVEMENTS):**

Item #	Est. Qty	Unit	Bid Item Description	SPEC. SECTION	Unit Price	Total Bid
101	305	LF	REMOVE EXISTING CHAIN LINK FENCE	300-1.3	\$ 6	\$ 1,830
102	55	LF	REMOVE EXISTING CMP	300-1.3	\$ 15	\$ 825
103	7,000	SF	JUTE EROSION CONTROL MATTING AND SEEDS	300-9	\$ 1	\$ 7,000
104	41	CY	CRUSHED AGGREGATE BASE ACCESS ROAD	301-2	\$ 100	\$ 4,100
105	10	CY	2" GRAVEL	200-1.3	\$ 90	\$ 900
105	<del>100</del>	<del>SF</del>	<del>REINFORCED CONCRETE BLOCK WALL REPAIRS</del>	<del>303-4</del>	<del>\$</del>	<del>\$</del>
106	660	SF	PCC WALK, 4" THICK	303-5	\$ 10	\$ 6,600
107	290	LF	CHAIN LINK FENCE, 6' HIGH, WITH BARBED WIRE	304-3	\$ 55	\$ 15,950
108	2	EA	CHAIN LINK WALK GATE, 6' HIGH, WITH BARBED WIRE, W=4'	304-3	\$ 800	\$ 1,600
109	<del>1</del>	<del>EA</del>	<del>CHAIN LINK SINGLE LEAF DRIVE GATE, 6' HIGH, WITH BARBED WIRE, W=16'</del>	<del>304-3</del>	<del>\$</del>	<del>\$</del>
110	<del>20</del> 50	LF	BARBED WIRE AND ANGLE BRACKETS	304-5	\$ 55	\$ 1,100
111	65	LF	SPLIT RAIL FENCE	305-3	\$ 92	\$ 5,980
112	53	LF	18" ANNULAR HDPE STORM DRAIN PIPE	306-1, 207-18	\$ 85	\$ 4,505
113	152	LF	8" PVC CASING PIPE WITH CLEANOUTS	308-5.7	\$ 80	\$ 12,160
114	152	LF	ABANDON EXISTING STORM DRAIN AND FILL WITH SLURRY	306-5	\$ 30	\$ 4,560

**ADDITIVE (BASIN IMPROVEMENTS):**

TOTAL ADDITIVE BID PRICE \$ 67,110  
(Figures)\*

TOTAL ADDITIVE BID PRICE: Sixty seven thousand  
(Words)\*  
one hundred ten & 00/100

**\*ADDITIVE BID MAY BE REJECTED IF TOTAL IS NOT SHOWN IN FIGURES AND WORDS.**

**B2019-37**

C-4a

**BIDDER'S SUBMITTAL (Continued) B2019-37**

The contract will be awarded to the lowest responsive bidder based on the **Total Base Bid Price**. However, the Bidder shall complete the Bid Proposals for the Additive Bid.

The undersigned has read the contract and taking no exception, furthermore agrees to enter into and execute a contract, with necessary bonds, at the unit prices set forth herein and in case of default in executing such contract, with necessary bonds, the check or bond accompanying this bid and the money payable thereon shall be forfeited thereby to and remain the property of the City of Torrance.

The above unit prices include all work appurtenant to the various items as outlined in the Specifications and all work or expense required for the satisfactory completion of said items. In case of discrepancies between unit prices and totals, the unit prices shall govern.

The undersigned declares that it has carefully examined the Plans, Specifications, and Contract Documents, and has investigated the site of the work and is familiar with the conditions thereon.

Contractor: Zusser Company, Inc.  
Date: 8/22/19 By: Danisa Sass  
Contractor's State License No. 864216 Class A & B  
Address: 528 Palisades Drive #504, Los Angeles CA  
Phone: 310-230-6808 90272  
Fax: 310-230-6890  
Email: darasass@gmail.com



**CITY OF TORRANCE, CALIFORNIA**

**ADDENDUM NO. 1**

**Issued: August 15, 2019**

**TO**

**PROPOSAL, SPECIFICATIONS, BOND AND  
AFFIDAVIT FOR THE CONSTRUCTION  
OF  
WALNUT STORM WATER CAPTURE AND GROUNDWATER  
REPLENISHMENT BASIN, I-173  
B2019-37**

Note the following changes and/or additions to the Bidder's Submittal, Plans and Specifications for the project indicated above. This Addendum in its entirety may be viewed and downloaded from the Project website at <https://www.torranceca.gov/our-city/public-works/civil-and-traffic-engineering/capital-improvement-projects/walnut-stormwater-capture-and-groundwater-replenishment-basin-project-3144>. The bidder shall execute the Bidder's Certification at the end of this addendum, and shall **attach all pages of this addendum to the Contract Documents submitted with the Bid**. In addition, the bidder shall complete and submit the "Acknowledgment of Addenda Received" Form provided in Section C, page C-6 of the Specifications.

1. **Refer to Section A, NOTICE INVITING BIDS, pages A-1 and A-2 of the Specifications:**

The NOTICE INVITING BIDS pages A-1 to A-2 are hereby deleted in their entirety and replaced with the new Notice Inviting Bids pages A-1a to A-2a which extended the bid date to August 29, 2019 and added a mandatory meeting on August 21, 2019 and are attached to this Addendum.

2. **Refer to Section C, BIDDER'S SUBMITTAL, pages C-1 to C-4 of the Specifications and in the official Bidder's Submittal package provided by the City Clerk:**

The Bidder's Submittal page C-2 is hereby deleted in its entirety and replaced with the new Bidder's Submittal page C-2a which changed JACKING PIT and RECEIVING PIT units from CY to LS and is attached to this Addendum. Bidders must use the new Bidder's Submittal page C-2a in their bid.

3. **Refer to Section E, SPECIAL PROVISIONS, Section 6-1, page E-15 of the Specifications:**

After the third paragraph, insert the following:

Following the pre-construction meeting, an Administrative Notice to Proceed will be issued to allow Contractor to procure long lead items required for work during road closure. A Notice to Proceed will be issued upon completion of the procurement of long lead items. The sixty-five (65) working days shall commence upon issuance of the Notice to Proceed.

4. **Refer to Section E, SPECIAL PROVISIONS, Section 6-7.1, page E-19 of the Specifications:**

Delete the entire paragraph and replace with the following:

Time shall be of the essence in the Contract. The Contractor shall begin Work after the mailing by the Engineer to the Contractor, first class mail, postage prepaid, a Notice to Proceed and shall diligently prosecute the same to completion within 65 working days from the start date specified in the Notice to Proceed. No work is allowed during the period of October 15 to April 15 on the 48" reinforced concrete pipe (RCP) Los Angeles County Project 9814-Unit 2, Line B owned by LACFCD, pursuant to LACFCD permit, Appendix X.

5. **Refer to Section E, SPECIAL PROVISIONS, Section 209, page E-40 of the Specifications:**

Section 209 is hereby deleted in its entirety.

6. **Refer to Section E, SPECIAL PROVISIONS, Section 303-4.1.5, page E-52 of the Specifications:**

Delete the entire paragraph and replace with the following:

Payment for concrete block masonry shall be per the Contract Unit Price in square feet for REINFORCED CONCRETE BLOCK WALL REPAIRS and shall include all removal of existing damaged wall, mortar joints, grout, reinforcing steel, masonry blocks, and all other tools, equipment, labor, materials and methods necessary for repairing the existing concrete block masonry wall. Bid item does not include removal and replacement of wall foundations. Repairs shall be made similar to SPPWC Std. 601-4.

7. **Refer to Section E, SPECIAL PROVISIONS, Section 306-2.6, page E-62 of the Specifications:**

Delete the entire paragraph and replace with the following:

The Contract Unit Price for JACKING PIT shall include full compensation for excavation within the jacking pit limits as specified on the Plans, sloping, shoring, bracing, loading, disposing of surplus material, stockpiling, and hauling material to its final location. The Contract Unit Price for RECEIVING PIT shall include full compensation for excavation of the receiving pit within the City's right-of-way along 238th Street, sloping, shoring, bracing, loading, supporting existing 4" gas line per SPPWC Std. 224-2 Case 1, disposing of surplus material, stockpiling, and hauling material to its final location. The Contract Unit Price per linear foot of JACK 48" RCP, 2400 D shall include the cost of furnishing and installing the conduit, as well as constructing, supporting, and removing pilot tunnels; constructing reinforced concrete cradles where required; providing grout holes, grout, and grouting where necessary; and doing whatever else is appurtenant to jacking conduit within the limits shown on the Plans and as specified herein.



8. **Refer to Section E, SPECIAL PROVISIONS, Section 318-2.3, page E-66 of the Specifications:**

After the second paragraph, insert the following:

Jensen Precast  
521 Dunn Circle  
Sparks, NV 89431  
(775) 352-2700

9. **Refer to SD-512 PLAN SHEETS, Sheet 4 of 9:**

SD-512 Plan Sheets, Sheet 4 of 9 is hereby deleted in its entirety and replaced with Sheet 4 of 9 Revision 1, where the split rail fence material was changed to Western Red Cedar and staff gauge height updated to 15 feet and is attached to this Addendum.

10. **Refer to SD-512 PLAN SHEETS, Sheet 5 of 9:**

SD-512 Plan Sheets, Sheet 5 of 9 is hereby deleted in its entirety and replaced with Sheet 5 of 9 Revision 1, which added note 54 remove abandoned utility line and is attached to this Addendum.

By Order of the City Engineer

/S/ STEVE FINTON

Steve Finton  
Acting Deputy Public Works Director/City Engineer

Attachments:

- 1.) Bidder's Certification
- 2.) Notice Inviting Bids, A-1a to A-2a
- 3.) Bidder's Submittal, C-2a
- 4.) SD-512, Sheet 4 of 9, Rev. 1
- 5.) SD-512, Sheet 5 of 9, Rev. 1
- 6.) SPPWC Std. 224-2 Case 1

**BIDDER'S CERTIFICATION**

I acknowledge receipt of the foregoing Addendum No. 1 and accept all conditions contained therein.

Zusser Company, Inc.  
Bidder

 Larisa Sass  
By

8/21/19  
Date

**\*\*\*\*\* Submit this executed form with the bid \*\*\*\*\***

**Please fill out and submit the  
"Acknowledgment of Addenda Received" form  
provided in Section C of the Specifications.**

**CITY OF TORRANCE, CALIFORNIA**

**ADDENDUM NO. 2**  
**Issued: August 22, 2019**

**TO**

**PROPOSAL, SPECIFICATIONS, BOND AND  
AFFIDAVIT FOR THE CONSTRUCTION  
OF  
WALNUT STORM WATER CAPTURE AND GROUNDWATER  
REPLENISHMENT BASIN, I-173  
B2019-37**

Note the following changes and/or additions to the Bidder's Submittal, Plans and Specifications for the project indicated above. This Addendum in its entirety may be viewed and downloaded from the Project website at <https://www.torranceca.gov/our-city/public-works/civil-and-traffic-engineering/capital-improvement-projects/walnut-stormwater-capture-and-groundwater-replenishment-basin-project-3144>. The bidder shall execute the Bidder's Certification at the end of this addendum, and shall **attach all pages of this addendum to the Contract Documents submitted with the Bid**. In addition, the bidder shall complete and submit the "Acknowledgment of Addenda Received" Form provided in Section C, page C-6 of the Specifications.

1. **Refer to Section B, INSTRUCTIONS TO BIDDERS, D.3 Bid Instructions and Submissions, page B-2 of the Specifications:**

Delete Item #10 Debarment and Suspension Certification and Item #11 Disclosure of Lobbying Activities.

2. **Refer to Section C, BIDDER'S SUBMITTAL, pages C-1 and C-4 of the Specifications and in the official Bidder's Submittal package provided by the City Clerk:**

The Bidder's Submittal pages C-1 and C-4 are hereby deleted in their entirety and replaced with the new Bidder's Submittal pages C-1a and C-4a which changed the quantity of Item #8 UNCLASSIFIED EXCAVATION from 350 to 300, changed the quantity of Item #110 BARBED WIRE AND ANGLE BRACKETS from 50 to 20, deleted item #105 REINFORCED CONCRETE BLOCK WALL REPAIRS, deleted item #109 CHAIN LINK SINGLE LEAF DRIVE GATE, 6' HIGH, WITH BARBED WIRE, W=16', and added new bid item #105 for 2" GRAVEL. These sheets are attached to this Addendum and Bidders must use these new Bidder's Submittal pages C-1a and C-4a in their bid.

3. **Refer to Addendum #1 attachment, Bidder's Submittal C-2a:**

The Bidder's Submittal page C-2a is hereby deleted in its entirety and replaced with the new Bidder's Submittal page C-2b which changed the quantity of 18" RCP, 1500 D from 8 to 17 and is attached to this Addendum. Bidders must use the new Bidder's Submittal page C-2b in their bid.

4. Refer to Section E, SPECIAL PROVISIONS, Section 7-10.5, page E-32 of the Specifications:

Delete Section 7-10.5 and subsection 7-10.5.3 in their entirety.

5. Refer to Section E, SPECIAL PROVISIONS, Section 7-10.6, page E-34 of the Specifications:

Delete the sixth paragraph requiring submittal of Traffic Control Plan and replace with the following:

---

After award of the contract, the Contractor shall submit to the City its proposed Traffic Control Plan for non-working hours as required by the Special Provisions and to comply with the requirements specified herein. This submittal shall be made sufficiently in advance (street closure schedules MUST be submitted ten (10) days prior to closing the affected street) of any rerouting or diversion of traffic by the Contractor to allow for a review of the Contractor's proposed traffic control by the Public Works Director. During non-working hours, Contractor is allowed to leave temporary detour signs in place.

By Order of the City Engineer

/S/ STEVE FINTON

Steve Finton  
Acting Deputy Public Works Director/City Engineer

Attachments:

- 1.) Bidder's Certification
- 2.) Bidder's Submittal, C-1a
- 3.) Bidder's Submittal, C-2b
- 4.) Bidder's Submittal, C-4a

**BIDDER'S CERTIFICATION**

I acknowledge receipt of the foregoing Addendum No. 2 and accept all conditions contained therein.

Zusser Company, Inc  
Bidder

  
By R. Sass

8/22/19  
Date

**\*\*\*\*\* Submit this executed form with the bid \*\*\*\*\***

**Please fill out and submit the  
"Acknowledgment of Addenda Received" form  
provided in Section C of the Specifications.**

CONTRACTOR'S AFFIDAVIT

STATE OF CALIFORNIA }

COUNTY OF Los Angeles }

B2019-37

Larisa Sass, being first duly sworn, deposes and says:

1. That she is the President  
Title

of Zusser Company, Inc.  
(Name of Partnership, Corporation, or Sole Proprietorship)

hereinafter called "Contractor," who has submitted to the City of Torrance a proposal for the Construction of WALNUT STORM WATER CAPTURE AND GROUNDWATER REPLENISHMENT BASIN, I-173, B2019-37.

- 2. That said proposal is genuine; that the same is not sham; that all statement of facts therein are true;
- 3. That such proposal was not made in the interest or behalf of any person, partnership, company, association, organization or corporation not named or disclosed;
- 4. That the Contractor did not, directly or indirectly, induce, solicit or agree with anyone else to submit a false or sham bid, to refrain from bidding, or to withdraw the bid, to raise or fix the bid price of the Contractor or anyone else, or to raise or fix any overhead, profit or cost element of the Contractor's price or the price of anyone else; and did not attempt to induce action prejudicial to the interest of the City of Torrance, or of any other bidder, or anyone else interested in the proposed contract;
- 5. That the Contractor has not in any manner sought by collusion to secure for itself an advantage over any other bidder or to induce action prejudicial to the interests of the City of Torrance, or of any other bidder or of anyone else interested in the proposed contract;
- 6. That the Contractor has not accepted any bid from any subcontractor or materialman through any bid depository, the bylaws, rules or regulations of which prohibit or prevent the Contractor from considering any bid from any subcontractor or materialman, which is not processed through said bid depository, or which prevent any subcontractor or materialman from bidding to any contractor who does not use the facilities of or accept bids from or through such bid depository;

CONTRACTOR'S AFFIDAVIT (CONTINUED)

B2019-37

7. That the Contractor did not, directly or indirectly, submit the Contractor's bid price or any breakdown thereof, or the contents thereof, or divulge information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, or to any individual or group of Individuals, except to the City of Torrance, or to any person or persons who have a partnership or other financial interest with said Contractor in its business.

Dated this 28 day of August, 2019

Subscribed and Sworn to  
before me this \_\_\_\_\_ day  
of \_\_\_\_\_, 2019  
See attached

Zusser Company, Inc  
(Contractor)  
[Signature]  
(Title) L. Sass  
President

Notary Public in and for said  
County and State.  
(Seal)

**CALIFORNIA JURAT WITH AFFIANT STATEMENT**

**GOVERNMENT CODE § 8202**

- See Attached Document (Notary to cross out lines 1-6 below)
- See Statement Below (Lines 1-6 to be completed only by document signer[s], *not* Notary)

\_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_  
 \_\_\_\_\_

Signature of Document Signer No. 1

Signature of Document Signer No. 2 (if any)

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California  
 County of Los Angeles


Subscribed and sworn to (or affirmed) before me  
 on this 28<sup>th</sup> day of August, 2019,  
Date Month Year

(1) Larisa Sass

(and (2) \_\_\_\_\_),  
Name(s) of Signer(s)

proved to me on the basis of satisfactory evidence  
 to be the person(s) who appeared before me.

Signature Jeanette Calloway  
Signature of Notary Public



*Seal*  
 Place Notary Seal Above

**OPTIONAL**

*Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.*

**Description of Attached Document**

Title or Type of Document: \_\_\_\_\_ Document Date: \_\_\_\_\_

Number of Pages: \_\_\_\_\_ Signer(s) Other Than Named Above: \_\_\_\_\_



**LIST OF SUBCONTRACTORS: B2019-37**

The Bidder is required to complete this page in accordance with California Public Contract Code Sections 4100-4114, CHAPTER 4. SUBLETTING AND SUBCONTRACTING. The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of US DOT assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other remedy, as the recipient deems appropriate. Each subcontract signed by the bidder must include this assurance. Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be furnished after bid opening, including but not limited to escrowed bid documents, where applicable, may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent low bidder on a future public works contracts.

① Name Under Which Subcontractor is Licensed: West Pacific Concrete  
 Subcontractor's Address: 200 E. Beverly Bl #102, Montebello CA  
 Specific Description and dollar value of Subcontract: Concrete (partial) - \$ 48,000  
 Work to be performed is part or all of Bid Item(s): 14, 15, 16, 17, 18, 19, 20, 21  
List all bid items  
 License Number: 1014531 CA License Classification/Type: C8, A 106

② Name Under Which Subcontractor is Licensed: Cell - Crete  
 Subcontractor's Address: 135 E. Railroad Ave, Monrovia, CA  
 Specific Description and dollar value of Subcontract: Concrete Annular fill (partial)  
 Work to be performed is part or all of Bid Item(s): 31 \$ 6,300  
List all bid items  
 License Number: 243404 CA License Classification/Type: C8

③ Name Under Which Subcontractor is Licensed: Team West Contracting  
 Subcontractor's Address: 2733 Vista Avenue, Bloomington CA  
 Specific Description and dollar value of Subcontract: Fina (partial) \$ 24,400  
 Work to be performed is part or all of Bid Item(s): 107, 108, 110, 111  
List all bid items  
 License Number: 934352 CA License Classification/Type: C13

Subcontractors listed must be properly licensed under the laws of the State of California for the type of work which they are to perform. Do not list alternate subcontractors for the same work. The Bidding Contractor must include each subcontractor's contract license number (AB 44). An inadvertent error in listing the subcontractor's license number shall not be grounds for filing a bid protest, or grounds for considering the bid nonresponsive, if the corrected contractor's license number is submitted to the public entity by the prime contractor within 24 hours after the bid opening – provided that the corrected license number corresponds to the submitted name and location of the subcontractor.

④ back page →

**REFERENCES (Page 1 of 2)**  
**B2019-37**

List work similar in magnitude and degree of difficulty completed by the Contractor within the past three (3) years.

- See attached*
1. Name (Firm/Agency): \_\_\_\_\_  
Address: \_\_\_\_\_  
Contact Person: \_\_\_\_\_ Telephone No.: \_\_\_\_\_  
Title of Project: \_\_\_\_\_  
Project Location: \_\_\_\_\_  
Date of Completion: \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_
  
  2. Name (Firm/Agency): \_\_\_\_\_  
Address: \_\_\_\_\_  
Contact Person: \_\_\_\_\_ Telephone No.: \_\_\_\_\_  
Title of Project: \_\_\_\_\_  
Project Location: \_\_\_\_\_  
Date of Completion: \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_
  
  3. Name (Firm/Agency): \_\_\_\_\_  
Address: \_\_\_\_\_  
Contact Person: \_\_\_\_\_ Telephone No.: \_\_\_\_\_  
Title of Project: \_\_\_\_\_  
Project Location: \_\_\_\_\_  
Date of Completion: \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_
  
  4. Name (Firm/Agency): \_\_\_\_\_  
Address: \_\_\_\_\_  
Contact Person: \_\_\_\_\_ Telephone No.: \_\_\_\_\_  
Title of Project: \_\_\_\_\_  
Project Location: \_\_\_\_\_  
Date of Completion: \_\_\_\_\_ Contract Amount: \$ \_\_\_\_\_

## Project References:

**Project Name:** Fire Station 42 Retaining Wall and Foundation Remediation  
**Agency:** Orange County Fire Authority  
**Agency Address:** 1 Fire Authority Road, Irvine, CA 92602  
**Agency Phone:** 714-573-6000  
**Project Address:** 19150 Ridgeline Road, Lake Forest, CA 92679  
**Project Dates:** 5/2019 – 10/2019  
**Contract Amount:** \$860,000  
**Contact Person:** Christopher De Coursey (Construction Manager)  
**Phone:** 714-573-6473  
**Email:** chrisdecoursey@ocfa.org  
**Scope:** Demolition of existing masonry retaining wall. Grading, slope excavation, backfill and compaction. Installation of a new gravity retaining wall and drainage elements. Stabilization of existing station concrete foundation and slab. Landscape and irrigation.

**Project Name:** Clean Closure of the Cruickshank Road Illegal Disposal Site  
**Agency:** Imperial County  
**Agency Address:** 940 West Main Street, El Centro, CA 92243  
**Agency Phone:** 805-654-2039  
**Project Address:** Central Drain and Cooley Road, El Centro, CA 92243  
**Project Dates:** 6/2018 – 5/2019  
**Contract Amount:** \$8,000,000  
**Architect:** Geosyntec Consultants  
**Architect's Address:** 10875 Rancho Bernardo Road, Suite 200, San Diego, CA 2127  
**Contact Person:** John Gay (Director of Public Works)  
**Phone:** 442-265-1836  
**Email:** johngay@co.imperial.ca.us  
**Scope:** Remove waste and impacted soil from site and re-grade to a uniform surface. Removal, transportation and disposal of Cal-Haz waste and non-hazardous waste. Earthwork to final grade. Onsite processing of existing onsite concrete and placement of reclaimed concrete.

**Project Name:** Joint Water Pollution Control Plant Demolition of Digestion Tanks MLK  
**Agency:** County Sanitation District of Los Angeles  
**Agency Address:** 1955 Workman Mill Road, Whittier, CA 90607  
**Agency Phone:** 562-699-7411  
**Project Address:** 24501 S. Figueroa Street, Carson, CA 90745  
**Project Dates:** 7/2018 – 3/2019  
**Contract Amount:** \$2,887,300  
**Architect:** County Sanitation District No. 2  
**Architect's Address:** 1955 Workman Mill Road, Whittier, CA 90607  
**Architect's Phone:** 562-699-7411  
**Contact Person:** Russ Vakharia (Project Manager)  
**Phone:** 310-830-8050  
**Email:** rvakharia@lacsds.org

Scope: Demolition of the existing Digestion Tank KLM and ancillary facilities, including removal and disposal of existing residuals within tanks. Demolition of existing mechanical piping and equipment, above- and below-grade reinforced concrete structures. Removal and relocation of existing yard piping and electrical equipment. Backfill to match existing grade.

**Project Name:** Recycled Water Storage Pond Relining, Pond No. 1/2  
**Agency:** Rancho California Water District  
**Agency Address:** 42135 Winchester Road, Temecula, CA 92589  
**Agency Phone:** 951-296-6900  
**Project Address:** Elm Street and Douglas Avenue, Murrieta, CA 92562  
**Project Dates:** 7/2018 – 1/2019  
**Contract Amount:** \$3,000,000  
**Architect:** Krieger & Stewart Engineering Consultants  
**Architect's Address:** 3602 University Avenue, Riverside, CA 92501  
**Architect's Phone:** 951-684-6900  
**Contact Person:** Chris Haney (Inspector)  
**Phone:** 951-365-4256  
**Email:** haneyc@ranchowater.com  
**Scope:** Demolition and disposal of existing surface debris, polypropylene and geotextile liners, reinforced concrete and appurtenances. Pond surface preparation, grading, excavation. Install reinforced geomembrane and geotextile along the slopes and bottom of Pond. Construct reinforced concrete dewatering sump, fiberglass grating, liner anchorage and all related work. Mechanical and electrical work.

**Project Name:** Removal & Replacement of Santa Fe Rubber Dam  
**Agency:** County of Los Angeles  
**Agency Address:** 900 South Fremont Avenue, Alhambra, CA 91803  
**Agency Phone:** 323-267-2297  
**Project Address:** San Gabriel River, South of I-210 Freeway, Inwindale, CA 91706  
**Project Dates:** 05/20018 – 10/2018  
**Contract Amount:** \$1,200,000  
**Architect:** County of Los Angeles, Water Resources Division  
**Architect's Address:** 900 South Fremont Avenue, Alhambra, CA 91803  
**Architect's Phone:** 323-267-2297  
**Contact Person:** Travis Wylde  
**Phone:** 626-458-6346 or 626-755-9943  
**Email:** twylde@dpw.lacounty.gov  
**Scope:** Removal of an existing Santa Fe Spreading Grounds rubber dam measuring 6' in dia by 600' in length, supplying and installation of a new rubber dam and materials, foundation preparation, construction joint repairs, cleaning and inspection of dam foundation.

**Project Name:** Park to Playa Trail: Stone Center to Overlook Segment  
**Agency:** County of Los Angeles  
**Agency Address:** 900 South Fremont Avenue, Alhambra, CA 91803  
**Agency Phone:** 626-458-2540  
**Project Address:** 5950 Stoneview Drive, Culver City, CA 90232  
**Project Dates:** 7/2017 – 5/2018  
**Contract Amount:** \$1,800,000  
**Architect:** KPFF  
**Architect's Address:** 6080 Center Drive, Suite 700, Los Angeles, CA 90045  
**Architect's Phone:** 310-665-2800  
**Contact Person:** Ryan Kristan  
**Phone:** 626-300-3271  
**Email:** rkristan@dpw.lacounty.gov  
**Scope:** Stone Nature Center to Overlook Segment: New decomposed granite trails, soldier pile retaining walls at slope hillsides, shoring, sire demolition, grading, excavation, interceptor drain, bench cuts at sloped hillsides, post and cable rails, fencing, landscape and irrigation

**Project Name:** Transportation Municipal Services Yard 12800 Imperial Highway  
**Agency:** City of Norwalk  
**Agency Address:** 12700 Norwalk Boulevard, Norwalk, CA 90650  
**Agency Phone:** 562-929-5723  
**Project Address:** 12800 Imperial Highway, Santa Fe Springs, CA 90670  
**Project Dates:** 4/2017 – 8/2017  
**Contract Amount:** \$472,100  
**Architect:** Zimmerman Engineering, Inc.  
**Architect's Address:** 17011 Beach Blvd, Suite 1240, Huntington Beach, CA 92647  
**Architect's Phone:** 714-799-1700  
**Contact Person:** Randy Hillman  
**Phone:** 562-929-5719  
**Fax:** 562-929-5584  
**Scope:** Compact, subgrade and place unclassified fill. Place crushed rock blanket, geogrid blanket, and crushed rock variable thickness embankment. Restore existing monitoring wells. Install electric meter pedestal and conduit to power poles. Install PVC pipes and replace utility vaults and covers.

**Project Name:** LADWP Lagoon Refurbishment  
**Agency:** Metropolitan Water District of So. California  
**Agency Address:** 700 N. Alameda Street, Los Angeles, CA 90012  
**Agency Phone:** 213-217-6000  
**Project Address:** 12944 Balboa Boulevard, Granada Hills, CA 91344  
**Project Dates:** 02/2015 – 07/2017  
**Contract Amount:** \$3,100,000  
**Architect:** Metropolitan Water District of So. California  
**Architect's Address:** 700 N. Alameda Street, Los Angeles, CA 90012  
**Architect's Phone:** 213-217-6515  
**Contact Person:** Thein Soe Win  
**Phone:** 970-413-3577  
**Email:** twin@mwdh2o.com

Scope: Construction of liner basin, over 7,000 lf of PVC, utility ductbanks, large maintenance holes, modification of existing maintenance holes, installation of standpipes, submersible pumps and turbidity meters, on-site screening of over 6,000 cy of underdrain rock, disposal of hazardous material, installation of 13,000 cy of crushed rock, refurbishment of existing decant valve structures for four lagoons including asbestos and PCB abatement, installation of electrical panes and utility cabinets.

Project Name: **Arroyo Simi Upstream of Madera Road Grade Stabilizer Repairs**  
Agency: **County of Ventura**  
Agency Address: 800 South Victoria Avenue, Ventura, CA 93009-1670  
Agency Phone: 805-654-2039  
Project Address: 100 East Easy Street, Simi Valley, CA 93065  
Project Dates: 11/2015 – 02/2016  
Contract Amount: \$450,000  
Contact Person: **Masood Jilani**  
Phone: **805-654-2029**  
Fax: 805-654-3350  
Scope: Removal and repair of 1,000 cy concrete rock riprap bank and grade stabilizer. Excavation of 2,000 cy and fill of 1,300 cy. Repair reinforcing concrete slash pool slabs and steel armoring over the grade stabilizer crest.

Project Name: **Live Oak Spreading Grounds Improvements**  
Agency: **County of Los Angeles, Dept of Public Works**  
Agency Address: 900 South Fremont Avenue, Alhambra, CA 91803  
Agency Phone: 626-458-4951  
Project Address: Live Oak Canyon Road and Baseline Road, Claremont, CA 91711  
Project Dates: 8/20014 – 12/2014  
Contract Amount: \$1,400,000  
Architect: Civiltec  
Architect's Address: 118 West Lime Avenue, Monrovia, CA 91016  
Architect's Phone: 626-357-0588  
Contact Person: **Tim Bazinet**  
Phone: **626-458-2185**  
Fax: 626-458-2197  
Scope: Demolition of existing concrete channel, reconstruct reinforced concrete channel, construct rubber dam and control house, modified diversion structure, slides gates, operational platform, structural steel catwalk, RCP pipes and fittings, structural and site concrete, asphalt, concrete outlets, riprap, electrical.

**Project Name:** Construction of Additional Parking at Golden west Transportation Center  
**Agency:** Orange County Transportation Authority (OCTA)  
**Agency Address:** 550 South Main Street, Orange, CA 92863  
**Agency Phone:** 714-560-6282  
**Project Address:** 7401 Center Avenue, Huntington Beach, CA 92647  
**Project Dates:** 11/20014 – 9/2015  
**Contract Amount:** \$1,980,000  
**Architect:** STV Incorporated  
**Architect's Address:** 9130 Anaheim Place Suite 210, Rancho Cucamonga, CA 91730  
**Architect's Phone:** 909-484-0660  
**Contact Person:** Mysore Satish  
**Phone:** 909-694-2946

Scope: Construction of additional parking at the Golden West Transportation Center. It includes construction of the 57' x 97' Storm Water underground concrete vault, excavation to 20' deep, shoring, sump pumps, mechanical. Site grading, flat concrete, curbs, asphalt, striping for the 60,000 sf parking lot. Irrigation, landscaping, site demolition, fencing, compliance with SWPPP, mitigation measures and CEQA requirements. Electrical work including pull boxes, wiring, parking lot lights and connections with mechanical.

**Project Name:** Well Pumping Plant 30 at Fogg Street  
**Agency:** City of Colton  
**Agency Address:** 650 North Cadena Drive, Colton, CA 92324  
**Agency Phone:** 909-370-5065  
**Project Address:** Intersection of Fogg Street & Congress Street, Colton CA  
**Project Dates:** 10/20012 – 9/2013  
**Contract Amount:** \$1,500,000  
**Architect:** Krieger & Steward, Inc  
**Architect's Address:** 3602 University Avenue, Riverside, CA 92501  
**Architect's Phone:** 951-684-6900  
**Contact Person:** Mike Cory  
**Phone:** 909-370-6101  
**Fax:** 909-370-6104

**Scope:** Construction of new Well Pumping Plant which includes site grading, aggregate base and paving. Construct well head improvement including pump pedestal, gravel access and construction of well pump foundation. Installation of pump column, shaft assembly, shaft motor, suction pipes and connectors. Construction of pump building including mechanical and plumbing work. Construction of well Blow off drain and discharge piping and fittings, concrete structure, chlorination system including 1,000 gal containment storage tank, pumps and appurtenances. Electrical work including site and building. Painting and coating.

**Project Name:** Seismic Retrofit of the Azusa Hydroelectric Plant Penstock & Bypass Pipes  
**Agency:** City of Pasadena  
**Agency Address:** 100 North Garfield Avenue, S288, Pasadena, CA 91109  
**Agency Phone:** 626-744-4124  
**Project Address:** 1850 North Ranch Road, Azusa CA 91702  
**Project Dates:** 4/20013 – 6/2013  
**Contract Amount:** \$500,000  
**Architect:** City of Riverside - Pasadena Water and Power Department  
**Architect's Address:** 85 east State Street, Pasadena CA 91105  
**Architect's Phone:** 626-744-4124  
**Contact Person:** Jason Miller  
**Phone:** 626-744-6276  
**Fax:** 626-396-7510  
**Scope:** Retrofit of two above ground pipelines associated with the hydroelectric plant: 800 lf of 38" welded steel pipe and 800 lf of 36" reinforced concrete pipe dropping 390 feet in elevation. It includes resetting existing rocker supports, installation of welded cross braces on Penstock supports. Install tie downs along bypass pipe and repair collar joints. Install and repair miscellaneous ladders and handrails. Place reinforced concrete at pipe support anchor blocks and install debris deflection system. Repair and paint the exterior of the Penstock. Demolition and Installation of electrical conduits, wires and pull boxes. Site-related work including environmental, cultural sensitive training and nesting bird & biological Survey.

**Project Name:** Phase 2C Liner Construction at Savage Canyon Landfill  
**Agency:** Whittier Utility Authority  
**Agency Address:** 13230 Penn Street, Whittier, CA 90602  
**Agency Phone:** 562-567-9500  
**Project Address:** 13919 East Penn Street, Whittier CA – Savage Cyn Landfill  
**Project Dates:** 08/20012 – 6/2013  
**Contract Amount:** \$1,800,000  
**Architect:** Golder Associates  
**Architect's Address:** 1000 Enterprise Way, Suite 190, Roseville, CA 95678  
**Architect's Phone:** 916-786-2424  
**Contact Person:** Daniel Wall  
**Phone:** 562-567-9545  
**Fax:** 562-567-2874  
**Scope:** Construction of a lined landfill cell for Phase 2C at the Savage Canyon Landfill located in Whittier. The work consist of mass excavation, subgrade preparation, Earthwork, Installation of High Density Polyethylene (HDPE) geomembrane, geosynthetic clay liner (GCL), geocomposite, geotextiles, HDPE and PVC piping, surface water control structures.



**Project Name:** **Cathodic Protection for Huntington Beach & Talbert Channels**  
**Agency:** **Orange County Public Works Department**  
**Agency Address:** 333 W. Santa Ana Blvd, Bldng 10, Santa Ana CA 92701  
**Agency Phone:** 714-834-2206  
**Project Address:** H. B. & Talbert Channels: Brookhurst Avenue to Adams Avenue  
**Project Dates:** 08/20011 – 08/2012  
**Contract Amount:** \$4,240,000  
**Architect:** Orange County RDMD – Flood Control District  
**Architect's Address:** 300 N. Flower Street, Santa Ana, CA 92703  
**Architect's Phone:** 714-834-3568  
**Contact Person:** **Hamid Abedzadeh**  
**Phone:** **714-245-4501**  
**Fax:** 714-567-6563  
**Scope:** The repair and installation of the Cathodic Protection (CP) System and equipment, coating repairs and selected pile cap replacement, cable guard fence repairs. The work includes underwater arc welding additional galvanic anodes to the sheet piles, drilling and installing electrodes CP test stations, constructing concrete pads, removing existing oil-cooled rectifiers, existing anode junction boxes, capping of anode ground bed vent pipes, abandoning shallow anode wells, selected replacement of pile caps with existing pipe caps, associated site work, SWPPP.

**Project Name:** **Imperial Rubber Dam Replacement**  
**Agency:** **Orange County Water District**  
**Agency Address:** 18700 Ward Street, Fountain Valley CA 92708  
**Agency Phone:** 714-378-3200  
**Project Address:** Imperial Highway/Santa Ana River Crossing in the City of Anaheim  
**Project Dates:** 08/20011 – 10/2011  
**Contract Amount:** \$1,251,000  
**Architect:** Orange County Water District  
**Architect's Address:** 18700 Ward Street, Fountain Valley CA 92708  
**Architect's Phone:** 714-378-3200  
**Contact Person:** **Nate Scheevel**  
**Phone:** **714-378-8207**  
**Fax:** 714-378-3370  
**Scope:** The Imperial Dam Replacement project consists of the removal of an existing rubber dam measuring 7' in dia by 320' in length, supplying and installation of a new rubber dam and materials, foundation preparation, construction joint repairs, cleaning and inspection of dam foundation and piping modification including removal of existing water air pressure relief tank, existing stilling well & pipes and valves repairs and cleaning, electrical and instrumentation upgrades. The work also includes grading and drainage, temporary access across the flow in Santa Ana River, controlling flows and seepage in the work zone. start-up and testing to be preformed for all instrumentation, equipment & devices.

**Project Name:** Robert B. Diemer Water Treatment Plant Fire & Portable Water Pump Station  
**Agency:** Metropolitan Water District of So. California  
**Agency Address:** 700 N. Alameda Street, Los Angeles, CA 90012  
**Agency Phone:** 213-217-6000  
**Project Address:** 3972 Valley View Avenue, Yorba Linda, CA 92686  
**Project Dates:** 06/2010 – 04/2012  
**Contract Amount:** \$5,000,000  
**Architect:** Metropolitan Water District of So. California  
**Architect's Address:** 700 N. Alameda Street, Los Angeles, CA 90012  
**Architect's Phone:** 213-217-6515  
**Contact Person:** Mark Waters  
**Phone:** 213-217-7336  
**Fax:** 213-576-5155  
**Scope:** Construct Robert B. Diemer Water Treatment Plant Fire and Potable Water Pump Station including mechanical pipe work, structural concrete, flat concrete, electrical work. Install 30" & 36" CIDH Piles. Shore and excavate up to 20 feet deep. Bore and case 54" steel pipe. Install structural steel and miscellaneous metals. Painting and cathodic protection. Site work including demolition, dirtwork, new asphalt, concrete, retaining walls and landscape.

**Project Name:** Box Springs Feeder Repair – Phase 2  
**Agency:** Metropolitan Water District of So. California  
**Agency Address:** 700 N. Alameda Street, Los Angeles, CA 90012  
**Agency Phone:** 213-217-6000  
**Project Address:** Mills Water Treatment Plant, 550 E. Alessandro Bl, Riverside, CA  
**Project Dates:** 03/2010 – 5/2010  
**Contract Amount:** \$450,000  
**Architect:** Metropolitan Water District of So. California  
**Architect's Address:** 700 N. Alameda Street, Los Angeles, CA 90012  
**Architect's Phone:** 213-217-6515  
**Contact Person:** Gerry Aguirre  
**Phone:** 760-518-4345 cell/909-392-5060 office  
**Fax:** 909-392-5132  
**Scope:** Repair of three sections of the existing 96-inch diameter Pre-stressed Concrete Cylinder Pipe (PCCP) Box Spring Feeder within the Henry J. Mills Water Treatment Plant facility. The work includes excavating, saw cutting, removing the existing pipe sections, installing 90-inch diameter welded steel pipe sections and steel liner, encasement of the pipes, and other appurtenant work. There was one 96 continuous hour shutdown to perform the pipeline repair work at two locations.

**REFERENCES (PAGE 2 OF 2)  
B2019-37**

If Contractor has not performed work for the City of Torrance within the last five (5) years, list all work done within said five years (attach additional sheets if necessary). Note if work was done as subcontractor [include only subcontract amount]:

Work Description & Contract Amount	Agency	Date Completed
<i>See attached Project References list</i>		

Contractor's License No.: 864216 Class: A&B

a. Date first obtained: 9/17/2005 Expiration: 9/30/21

b. Has License ever been suspended or revoked? NO

If yes, describe when and why: \_\_\_\_\_

c. Any current claims against License or Bond? NO

If yes, describe claims: \_\_\_\_\_

Principals in Company (List all – attach additional sheets if necessary):

NAME	TITLE (If Applicable)	LICENSE NO.
<u>Larisa Sass</u>	<u>President</u>	<u>864216</u>
<u>Mikhail Fyodorov</u>	<u>Secretary</u>	<u>864216</u>
_____	_____	_____

**VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS  
B2019-37**

1. Has your firm or its officers been assessed any penalties by an agency for noncompliance or violations of Federal, State or Local labor laws and/or business or licensing regulations within the past five (5) years relating to your construction projects?

Yes/No:       No       Federal/State: \_\_\_\_\_

If "yes," identify and describe, (including agency and status): \_\_\_\_\_

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

Have the penalties been paid? Yes/No: \_\_\_\_\_

2. Does your firm or its officers have any ongoing investigations by any public agency regarding violations of the State Labor Code, California Business and Professions Code or State Licensing Laws?

Yes/No:   yes   Code/Laws:   1775   Section/Article: \_\_\_\_\_

If "yes," identify and describe, (including agency and status): \_\_\_\_\_

DIR - Case with City of Ontario - pending

DIR - Case with Ventura County - pending

DIR - Case with MWD - pending

THE BIDDER'S SIGNATURE ON THE BIDDER'S PROPOSAL  
SUBMITTED WITH ITS BID SHALL CONSTITUTE  
AN ENDORSEMENT AND EXECUTION OF THIS CERTIFICATION

**EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION**

The bidder Zusser Company, Inc  
proposed subcontractor \_\_\_\_\_, hereby certifies that he has  
X has not \_\_\_\_\_, participated in a previous contract or subcontract subject to the  
equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that,  
where required, he has filed with the Joint Reporting Committee, the Director of the Office of Federal  
Contract Compliance, a Federal Government contracting or administering agency, or the former  
President's Committee on Equal Employment Opportunity, all reports due under the applicable filing  
requirements.

**Note:** The above certification is required by the Equal Employment Opportunity Regulations of the  
Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed  
subcontractors only in connection with contracts and subcontracts, which are subject to the  
equal opportunity clause. Contracts and subcontracts which are exempt from the equal  
opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts  
of \$10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or  
their implementing regulations.

Proposed prime CONTRACTORS and subcontractors who have participated in a previous  
contract or subcontract subject to the Executive Orders and have not filed the required  
reports should note that 41 CFR 60-1.7(b) (1) prevents the award of contracts and  
subcontracts unless such CONTRACTOR submits a report covering the delinquent period or  
such other period specified by the Federal Highway Administration or by the Director, Office  
of Federal Contract Compliance, U.S. Department of Labor.

*Note: Providing false information may result in criminal prosecution or administrative sanctions*

**Exhibit 12-E, Attachment C**



THE BIDDER'S SIGNATURE ON THE BIDDER'S PROPOSAL  
SUBMITTED WITH ITS BID SHALL CONSTITUTE  
AN ENDORSEMENT AND EXECUTION OF THIS CERTIFICATION

**EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION**

The bidder Fusser Company  
proposed subcontractor West Pacific Concrete, hereby certifies that he has  
X, has not \_\_\_\_\_, participated in a previous contract or subcontract subject to the  
equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that,  
where required, he has filed with the Joint Reporting Committee, the Director of the Office of  
Federal Contract Compliance, a Federal Government contracting or administering agency, or the  
former President's Committee on Equal Employment Opportunity, all reports due under the  
applicable filing requirements.

**Note:** The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with contracts and subcontracts, which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of \$10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing regulations.

Proposed prime CONTRACTORS and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7(b) (1) prevents the award of contracts and subcontracts unless such CONTRACTOR submits a report covering the delinquent period or such other period specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

*Note: Providing false information may result in criminal prosecution or administrative sanctions*

**Exhibit 12-E, Attachment C**

THE BIDDER'S SIGNATURE ON THE BIDDER'S PROPOSAL  
SUBMITTED WITH ITS BID SHALL CONSTITUTE  
AN ENDORSEMENT AND EXECUTION OF THIS CERTIFICATION

**EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION**

The bidder Zusser Company, Inc.  
proposed subcontractor Team West Contracting, hereby certifies that he has  
X, has not \_\_\_\_\_, participated in a previous contract or subcontract subject to the  
equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that,  
where required, he has filed with the Joint Reporting Committee, the Director of the Office of  
Federal Contract Compliance, a Federal Government contracting or administering agency, or the  
former President's Committee on Equal Employment Opportunity, all reports due under the  
applicable filing requirements.

**Note:** The above certification is required by the Equal Employment Opportunity Regulations of the  
Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed  
subcontractors only in connection with contracts and subcontracts, which are subject to the  
equal opportunity clause. Contracts and subcontracts which are exempt from the equal  
opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts  
of \$10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or  
their implementing regulations.

Proposed prime CONTRACTORS and subcontractors who have participated in a previous  
contract or subcontract subject to the Executive Orders and have not filed the required  
reports should note that 41 CFR 60-1.7(b) (1) prevents the award of contracts and  
subcontracts unless such CONTRACTOR submits a report covering the delinquent period or  
such other period specified by the Federal Highway Administration or by the Director, Office  
of Federal Contract Compliance, U.S. Department of Labor.

*Note: Providing false information may result in criminal prosecution or administrative sanctions*

**Exhibit 12-E, Attachment C**



THE BIDDER'S SIGNATURE ON THE BIDDER'S PROPOSAL  
SUBMITTED WITH ITS BID SHALL CONSTITUTE  
AN ENDORSEMENT AND EXECUTION OF THIS CERTIFICATION

**EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION**

The bidder Fusser Company, Inc,  
proposed subcontractor Golden State Ponds & Pipe, hereby certifies that he has  
X, has not \_\_\_\_\_, participated in a previous contract or subcontract subject to the  
equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that,  
where required, he has filed with the Joint Reporting Committee, the Director of the Office of  
Federal Contract Compliance, a Federal Government contracting or administering agency, or the  
former President's Committee on Equal Employment Opportunity, all reports due under the  
applicable filing requirements.

**Note:** The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with contracts and subcontracts, which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of \$10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing regulations.

Proposed prime CONTRACTORS and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7(b) (1) prevents the award of contracts and subcontracts unless such CONTRACTOR submits a report covering the delinquent period or such other period specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

*Note: Providing false information may result in criminal prosecution or administrative sanctions*

**Exhibit 12-E, Attachment C**

THE BIDDER'S SIGNATURE ON THE BIDDER'S PROPOSAL  
SUBMITTED WITH ITS BID SHALL CONSTITUTE  
AN ENDORSEMENT AND EXECUTION OF THIS CERTIFICATION

**NONCOLLUSION AFFIDAVIT**  
(Title 23 United States Code Section 112 and  
Public Contract Code Section 7106)

To the CITY of TORRANCE, DEPARTMENT OF PUBLIC WORKS,

In conformance with Title 23 United States Code Section 112 and Public Contract Code 7106 the bidder declares that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

**Note:** The above Noncollusion Affidavit is part of the Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Noncollusion Affidavit. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

*Note: Providing false information may result in criminal prosecution or administrative sanctions*

**Exhibit 12-E, Attachment D**