## CITY OF TORRANCE, CALIFORNIA

ADDENDUM NO. 1 Issued: August 5, 2021

TO

## RFP FOR CONSTRUCTION INSPECTION SERVICES FOR VAN NESS WATER WELLS TRANSMISSION MAIN, CIP No. I-145 B2021-31

Note the following changes and/or additions to the Request for Proposals (RFP) for the project indicated above. The bidder shall execute the Certification at the end of this addendum, and shall **attach all pages of this addendum to the Proposal.** In addition, the proposer shall note having received the Addendum in the "Addenda Received" portion of the Proposal Submittal.

## A. REFER TO PAGE 1, "RFP Submittal Information".

The **Date** Proposals are due is hereby changed to "Monday, December 20, 2021"

By Order of the City Engineer,

JOHN DETTLE

**Engineering Manager** 

## BIDDER'S CERTIFICATION

I acknowledge receipt of the foregonation and therein.	oing Addendum No.	1 and accept all conditions
Bidder	8	
Ву	8	Date

Please fill out the "Addenda Received" portion of the Proposal Submittal.

\*\*\*\*\* Submit this executed form with the proposal \*\*\*\*\*